ATAL INDORE CITY TRANSPORT SERVICES LIMITED, INDORE

APPENDIX 2.10
TENDER DOCUMENT
FOR PERCENTAGE RATE ONLY IN WORKS DEPARTMENT AND OTHER DEPARTMENT

NIT Number and Date : 225/AICTSL/2017-18/Group-2 Date 08.08.2017

Agreement Number and Date

Construction of of utility ticket counters and front
Name of Work Boundary Wall at AICTSL Campus

Name of the Contractor

Probable Amount of Contract
(Rs. In Figure) 1 27.40 LAKH
(Rs. In Words) . Rs. Twenty seven Lakh forty thousand only

Contract Amount
(Rs. In Figure)
(Rs. In Words)

Stipulated Period of Completion: 04 Months
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Section-1
AICTSL, INDORE

NIT No. 225/AICTSL /17-18 /Group-2 Date: 08.08.2017
TENDER - NOTICE

Online percentage rate tender based on MPUADD ISSR (SOR) 10.05.2012 are invited for
following works. Tender forms may be purchased online by the contractors registered in appropriate
classin centralized registration of M.P. P.W.D. having relevant experience.

S.No. Name of Work Estimated Cost of Earnest Completion
Cost of | Tender Form Money Period
Work Deposit Including
rainy season
1 Construction of of utility ticket Rs.27.40 Rs.5,000/- | Rs.50,000 | 04 Months
counters and front Boundary Wall Lakh
at AICTSL Campus

Important Datesfor Tender Processing isasunder:-

1. Last date for Purchase of Tender ;. 26.08.2017 till 1730 Hrs.
2. Last date for submission of tender : 28.08.2017 till 1730 Hrs.
3. Last date for Submission of Hard Copy of

Technical bid : 29.08.2017 till 1500 Hrs.

4. Earnest Money and Technical bid will be Opened online at 1600 hrs. on 29.08.2017
5. Amendment to NIT, if any would be published on website only.

Tender Document and other details shall be available on:-
Website- www.mpeproc.gov.in

Chief Executive Officer
AICTSL, Indore




AICTSL, INDORE
Notice Inviting e-Tenders

NIT No. 225/AICTSL /17-18 /Group-2 Date: 08.08.2017

Online percentage rate bids for the following works are invited from registered contractors and firms
of repute fulfilling registration criteria and having relevant experience.

S.No. Name of Work Estimated Cost of Earnest | Completion
Cost of Tender Money Period
Work Form Deposit Including
rainy season
1. Construction of of utility ticket | Rs.24.40 | Rs.5,000/- | Rs.50,000 | 04 Months
counters and front Boundary Lakh
Wall at AICTSL Campus

All details relating to the Bid Documeht(s) can be viewed and downloaded from the website mentioned in NIT.
Bid document can be purchased after making online payment of portal fees through Credit/Debit/Cash
Card/internet banking.

3. At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document;
ii) deposit the Earnest Money;
iii) Submit a check list; and
iv) Submit an affidavit.

Details can be seen in the Bid Data Sheet

4. Eligibility for Bidders:

(a) At the time of submission of the Bid the bidder should have valid registration with the Government of
Madhya Pradesh, PWD in appropriate class. However, such bidders who are not registered with the
Government of Madhya Pradesh and are eligible for registration can also submit their bids after having
applied for registration with appropriate authority.

(b) The bidder would be required to have valid registration with MPPWD in appropriate class at the time of
signing of the Contract.

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of the
earnest money deposit.

5. Pre-qualification — Prequalification conditions, wherever applicable, are given in the Bid Data Sheet.
6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet.

7. Amendment to NIT, if any, would be published on website only, and not in Newspaper.

Chief Executive Officer
AICTSL, Indore



INSTRUCTIONS TO BIDDERS (ITB)
A. GENERAL
1. SCOPE OF BID
The detailed description of work, hereinafter ‘work’, is given in the Bid Data Sheet.
2. General Quality of Work:

The work shall have to be executed in accordance with the drawings (prepared by Contractor and approved
by the competent authority), technical specifications specified in the Bid Data Sheet/Contract Data, and shall
have to meet high standards of workmanship, safety and security of workmen and works.

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING
The procedure for participation in e-tendering is given in the Bid Data Sheet.
ONE BID PER BIDDER

4.1 The bidder can be an individual entity or a joint venture (if permitted as per Bid Data sheet). In case the J.V. is
permitted, the requirement of joint venture shall be as per the Bid Data Sheet.

4.2 No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids
wherein the bidder has participated shall stand disqualified.
5. Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim
whatsoever for the same shall lie on the ULB.
6. Site Visit and examination of works

The bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself on its
own responsibility all information that may be necessary for preparing the bid and entering into a contract for
construction of the work. All costs shall have to be borne by the bidder.

B. BID DOCUMENTS
7. CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:
1. NIT with all amendments.
2. Instructions to Bidders, Bid data sheet with all annexures
3. Conditions of Contract:
i. Part | General Conditions of Contract and Contract Data with all Annexures ; and
ii. Part Il Special Conditions of Contract.
. Specifications
. Drawings,
. Priced Bill of Quantities
. Technical and Financial Bid

. Letter of Acceptance

© 00 N o 0 b

. Agreement and
10. Any other document(s), as specified.

8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, forms,
terms and specifications, bill of quantities, forms and drawings in the Bid Document. Bidder shall be solely
responsible for his failure to do so.



9. Pre-Bid Meeting (where applicable)

10.

11.

12.

13.

Wherever the Bid Data Sheet provides for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet. Any Change in the schedule of
pre-bid meeting would be communicated on the website only, and intimation to bidders would not be
given separately.

9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or during the pre-
bid meeting. The purpose of such meeting is to clarify issues and answer questions on any matter that
may be raised at that stage. The Employer may, at his option, give such clarifications as are felt
necessary.

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses given together
with any response prepared after the meeting will be hosted on the website.

9.4 Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it shall
be done by issuing amendment to the online NIT.

Amendment of Bid Documents

10.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents by
publication of the same on the website.
10.2  All amendments shall form part of the Bid Document.

10.3 The Employer may, at its discretion, extend the last date for submission of bids by publication of the

same on the website.

C. PREPARATION OF BID

The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid Seals
(Hashes) of all the envelopes and documents related to the Bid required to be uploaded as per the time
schedule mentioned in the key dates of the Notice Inviting e-Tenders after signing of the same by the Digital
Signature of their authorized representative.
DOCUMENTS COMPRISING THE BID

The bid submitted online by the bidder shall be in the following parts:
Part 1 — This shall be known as Envelope A and would apply for all bids. Envelop A shall contain
thefollowing as per details given in the Bid Data Sheet:

i) Registration number or proof of application for registration and organizational details in format given in

the Bid Data sheet.

ii) Payment of the cost of Bid Document;

iii) Earnest Money; and

iv) EPF Registration

v) An affidavit duly notarized.
Part 2 — This shall be known as Envelope B and required to be submitted only in works where pre-
gualification conditions and/or special eligibility conditions are stipulated in the Bid Data Sheet. Online
Envelop B shall contain aself-certified sheetduly supported by documents to demonstrate fulfillment of pre-
qualification conditions.
Part 3 — This shall be known as Envelope C and would apply to all bids. Envelop C shall contain
financialoffer in the format prescribed enclosed with the Bid Data Sheet.
LANGUAGE
The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the
Employer shall be in English or Hindi. Supporting documents and printed literature that are part of the Bid may

be in another language provided they are accompanied by an accurate translation of the relevant passages in
English. In such case, for the purposes of interpretation of the bid, such translation shall govern.



14 .TECHNICAL PROPOSAL

15.

16.

17.
17.1

17.2

17.3

17.4

17.5

17.6

18.

19
19.1

19.2

14.1 Only, in case of bids with pre-qualification conditions defined in the Bid data sheet, the Technical
Proposal shall comprise of formats and requirements given in the Bid Data Sheet.

14.2 All the documents / information enclosed with the technical proposals should be self attested and
certified by the Bidder. The Bidder shall be liable for forfeiture of his earnest money deposit, if any
document / information are found false/fake/untrue before acceptance of Bid. If it is found after
acceptance of the Bid, the sanctioning authority may at his discretion forfeit his performance
security/guarantee, security deposit, enlistment deposit and take any other suitable action.

FINANCIAL BID

i The bidder shall have to quote rates in format referred in Bid Data sheet, in overall percentage, and not
item wise. If the bid is in absolute amount, overall percentage would be arrived at in relation to the
probable amount of contract given in NIT. The overall percentage rate would apply for all items of work.

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words found,
lower of the two shall be taken as valid and correct.

iii.  The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; and the
Employer shall not be liable for the same.

iv.  The material along with the units and rates, which shall be issued, if any, by the department to the
contractor, is mentioned in the Bid Data Sheet.

PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in Bid Data Sheet after the date of “close for biding” as
prescribed by the Employer. The validity of the bid can be extended by mutual consent in writing.
EARNEST MONEY DEPOSIT (EMD)

The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), of the amount specified in the
BidData Sheet.

The EMD shall be in the form of Demand Draft/Fixed Deposit Receipt of a scheduled commercial bank, issued
in favor of the name given in the Bid Data Sheet. The Fixed Deposit Receipt shall be valid for six months or
more after the last date of receipt of bids. However, other forms of EMD may be allowed by the employer by
mentioning it in the Bid Data sheet.

Bid not accompanied by EMD shall be liable for rejection as non-responsive.

EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on the bid.

EMD of the successful Bidder will be discharged when the Bidder has signed the Agreement and furnished
the Bank Guarantee of required value for Performance Security.

Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of the
earnest money deposit.
D. SUBMISSION OF BID

The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form also at the
place prescribed in the Bid Data Sheet.
E. OPENING AND EVALUATION OF BID

PROCEDURE

Envelope ‘A’ shall be opened first online at the time and date notified and it's contents shall be checked. In
cases where Envelop ‘A’ does not contain all requisite documents, such bid shall be treated as non-
responsive, and Envelop B and/or C of such bid shall not be opened.

Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened online at the time
and date notified. The bidder shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial
Bid) of bidders who are not qualified in Technical Bid (Envelop ‘B’) shall not be opened.



19.3

19.4

19.5

19.6

20.
20.1

20.2

21.

22.
22.1

23
23.1

23.2

23.3

24,

Envelope ‘C’ (Financial Bid) of the qualified bidders shall be opened online at the time and date notified. The
bidder shall have freedom to witness opening of the Envelop ‘C’.
After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest evaluated bid.

The Employer reserves the right to accept or reject any bid, and to annul the biding process and reject all the
bids at any time prior to contract award, without incurring any liability. In all such cases reasons shall be
recorded.

The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it.

Confidentiality

Information relating to examination, evaluation, comparison and recommendation of contract award shall not
be disclosed to bidders or any other person not officially concerned with such process until final decision on
the bid.

Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award decisions
may result in the rejection of his bid.

F. AWARD OF CONTRACT

Award of Contract
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his bid has
beenaccepted.

Performance Security

Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish performance
Security of the amount, form and duration, etc. as specified in the Bid Data Sheet.
22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall be in the form
and for the duration etc. similar to performance security.

Signing of Contract Agreement

The successful bidder shall have to furnishPerformance security and additional Performance security, if any,
and sign the contract agreement within 15 days of issue of LOA.

The signing of contract agreement shall be reckoned as intimation to commencement of work. No separate
work order shall be issued by the Employer to the contractor for commencement of work.

In the event of failure of the successful bidder to submit Performance Security and additional performance
security if any or sign the Contract Agreement, his EMD shall stand forfeited without prejudice to the right of
the employer for taking action against the bidder.

CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during the procurement and

execution of contracts. In pursuance of this policy, the Employer:

i. may reject the bid for award if it determines that the bidder recommended for award has, directly or
through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the
Contract; and

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to participate
in bids, if it at any time determines that the bidder has, directly or through an agent, engaged in corrupt,
fraudulent, collusive, or coercive practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as follows:
a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, anything
of value to influence improperly the actions of another party;



“fraudulent practice” means any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an
obligation;

b. “coercive practice” means impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;
C. “Collusive practice” means an arrangement between two or more parties designed to achieve an

improper purpose, including influencing improperly the actions of another party.

[End of ITB]



BID DATA SHEET

General
Sr.No. Particulars Data
1 Office inviting Tender AICTSL, INDORE
2 NIT No 225/AICTSL/17-18/Group-2
3 Date of NIT 08.08.2017
Bid document download Available from
4 date & time -
5 Website link http://www.mpeproc.gov.in
Section 1 - NIT
Clause Particulars Data
Reference
2 Portal fees Rs. (shall be reflected on the portal)
Cost of bid document Rs 5,000/-
3 Cost of bid document payable at Bidders shall be directed to the payment gateway
through the portal
Cost of bid document in favor of -
4 Affidavit format Annexure B
c Pre-qualifications required NO
If Yes, details As per Annexure C
6 Special Eligibility NO
If Yes, details As per Annexure D
7 Key Dates Annexure A
Section 2 - ITB
Clause Particulars Data
Reference
Construction of of utility ticket counters and front
1 Name of work Boundary Wall at AICTSL Campus
2 Specifications Annexure E
3 Procedu're for participation in e- Annexure F
tendering
4 Whether Joint-venture is allowed No
If yes, requirement for Joint venture | Annexure G
9 Pre bid meeting to held -
If Yes, Date, Time & Place -
Envelope —A containing:
i. Registration number or proof of
application for registration &
12 organizational details as per Annexur|
‘W
ii. Cost of Bid Document
iii. EMD

10




iv. An affidavit duly notarized as per
Annexure —B
Should reach in physical form

14 Envelope-B Technical Proposal Annexure—| (Format I-1 to I-5)
15 Envelope-C Financial Bid Annexure —J
Materials to be issued by the Nil
department
16 Period of Validity of Bid 120 Days
Earnest Money Deposit Rs.50,000/-
. i. FDR/e-FDR
Forms of Earnest Money Deposit ii. Demand draft of scheduled commercial bank.
17 iii. Interest Bearing Securities of Post Office
EMD valid for a period of 120 days
FOR (legd Deposit Receipt) must be Managing Director, AICTSL, Indore
drawn in favor of
21 Letter of Acceptance (LOA) Annexure L
Amount of Performance Security 5% of contract amount
Additional Performance Security, if Applicable
any
22 Performance security in the format Annexure M

Performance security in favor of

Managing Director, AICTSL, Indore

Performance security valid up to

Till issue of physical completion certificate asper
clause 35.1

11




Annexure — A
(See clause 1, 7 of Section 1 NIT)

Key Dates

S Department Stage Bidder’s Stage Start Expiry Envelopes
No. Date Time Date Time
1. Purchase of - - 26.08.17 1730

Tender — Online
2. Bid Submission — 28.08.17 1730
Online
3. Mandatory Submission 29.08.2017 | 1600 Envelope A
Open (Envelope A)
4. Technical Proposal Open 29.08.2017 | 1610 Envelope B
(PQ Envelope B)
5. Financial Bid Open - - - - Envelope C
(Envelope C)

Original term deposit receipt of earnest money deposit, online payment receipt for the cost of bid document and
affidavit shall be submitted by the bidder so as to reach the office as prescribed in Bid Data Sheet, at least one
calendar day before specified start time and date in key dates for opening of technical proposal as per key dates in

Bid Data Sheet.

12



Annexure — B
(See clause 3 of Section 1-NIT)

[| AFFIDAVIT ||
(To be contained in Envelope A)

(On Non Judicial Stamp Rs.100)

l/we who is/ are
(status in the firm/ company) and competent for submission of the affidavit on behalf of

M/S

(contractor) do solemnly affirm an oath and state that:

information in bid documents which are being submitted in response to notice inviting e-tender No.

I/we are fully satisfied for the correctness of the certificates/records submitted in support of the following

for (name of work) dated _issued by the (name of the
ULB).

I/we are fully responsible for the correctness of following self certified information/ documents and certificates:
1. That the self certified information given in the bid document is fully true and authentic.
2. That:

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid document and other

relevant documents provided by the Bank are authentic.

b. Information regarding financial qualification and annual turn-over is correct.

c. Information regarding various physical qualifications is correct.
3. No close relative of the undersigned and our firm/company is working in the department.

OR
Following close relatives are working in the department:
Name Post Present Posting
Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts mentioned in above paras 1
to 3 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

13

Signature with Seal of the Deponent (bidder)
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PRE-QUALIFICATIONS CRITERIA

Annexure — C

(See clause 5 of Section 1 NIT)
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SPECIAL ELIGIBILITY CRITERIA

Annexure — D

(See clause 6 of Section 1 IT)




Annexure — E
(See clause 2 of Section 2-ITB &
Clause 10 of GCC)

Specifications

. MP UADD Specifications,

(The soft copy of above specifications is available at departmental website
www.mpurban.gov.in)

The provisions of general / special conditions of contract, those specified
elsewhere in the bid document, as well as execution drawings and notes, or
other specifications issued in writing by the Employer shall form part of the
technical specifications of this work.

16



1.

2.

3.
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ANNEXURE-F

(See clause 3 of Section 2-ITB)

Procedure for participation in e-Tendering

Registration of Bidders on e-Tendering System

All the PWD registered bidders are already registered on the new e-procurement portal
https://www,mpeproc.gov .in. The user id will be the contractor ID provided to them from MP
Online. The password for the new portal has been sent to the bidders registered email ID. For
more details may contact M/s Tata consultancy Services Corporate Block, Sth floor, DB city
Bhopal-462011, email id: eproc_helpdesk@mpsdc.gov.in. Helpdesk phone numbers are
available on website.

Digital Certificate:

The bids submitted online should be signed electronically with a class Il Digital Certificate to
establish the identity of the bidder submitting the bid online. The bidders may obtain class Il
Certificate issued by an approved certifying Authority authorized by the controller of certifying
Authorities, government of India. A class Il digital Certificate is issued upon receipt of the
required proofs along with an application. Only upon the receipt of the required documents, a
digital certificate can be issued. For details please visit cca.gov.in.

Note:

It may take upto 7 working days for issuance of class Ill digital certificate; hence the bidders
are advised to obtain the certificate at the earliest. Those bidders who already have valid
class Il digital certificate need not obtain another Digital Certificate for the same.

The bidders may obtain more information and the APPLICATION FORM REQUIRED TO BE
SUBMITTED FOR THE ISSUANCE OF DIGITAL CERTIFICATE FROM cca.gov.in.

Bids can be submitted till bid submission end date. Bidder will require digital signature while
bid submission. The digital certificate issued to the authorized user of a partnership
firm/Private limited company/Public Limited Company and user for online bidding will be
considered as equivalent to a no-objection certificate/power of attorney to that user.

In case of Partnership firm, majority of the partners have to authorize a specific individual
through authority letter signed by majority of partners o the firm.

In case of Private Limited company, Public Limited company, the Managing Director has to
authorize a specific individual through Authority Letter. Unless the certificate is revoked, it
will be assumed to represent adequate authority of the specific individual to bid on behalf of
the organization for online bids as per Information Technology Act 2000. This Authorized
User will be required to obtain a digital certificate. The Digital Signature executed though the
use of the responsibility of Management/Partners of the concerned firm to inform the
Certifying Authority, if the authorized user changes, and apply for a fresh Digital Certificate
for the new Authorized user.

Set Up of Bidder’s Computer System:

In order for a bidder to operate on the e-tendering System, the Computer system of the bidder is
required to be set up for Operating System, Internet Connectivity, Utilities, Fonts, etc. The details
are available at https://www.mpeproc.gov.in.
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Key Dates:

The bidders are strictly advised to follow the time schedule (Key dates) of the bid of their side for
tasks and responsibilities to participate in the bid, as all the stages of each bid are locked before
the tart time and date and after the end time and date for the relevant stage if the bid as set by
the Department.

Preparation and Submission of Bids

The bidders have to prepare their online, encrypt their bid data in the Bid forms and submit Bid of
all the envelopes and documents related to the Bid required to be uploaded as per the time
schedule mentioned in the key dates of the notice inviting e- Tenders after singing of the same by
the Digital Signature of their authorized representatives.

Purchase of Bid Document

For purchasing of the bid document bidders have to pay Service Charge online ONLY which is
Rs. [as per Bid Data Sheet]. Cost of Bid document is separately mentioned in the detailed NIT.
The Bid Document shall be available for purchase to concerned eligible bidders immediately after
online release of the bids and upto scheduled time and date as set in the key dates. The payment
for the cost of bid document shall be made online through Debit/Credit card. Net banking or NeFT
Challan through the payment gateway provided on the portal.

Withdrawal, Substitution and Modification of Bids

Bidder can withdraw and modify the bid submission end date.



ANNEXURE-G

(See clause 4 of Section 2-ITB)

JOINT VENTURE (J.V.)

If J.V. is allowed following conditions and requirements must be fulfilled —

1.
a.

b.

7.

8
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No of partners in a joint venture shall not exceed 3 (three). The partners shall comply with the following
requirements

One of the partners shall be nominated as being Lead Partner, and this authorization shall be
evidenced by submitting a power of attorney signed by legally authorized signatories of all the partners;
The bid and, in case of successful bid, the Agreement, shall be signed so as to be legally binding on all
partners;

The partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of
any and all partners of the joint venture and the entire execution of the contract, including payment,
shall be done exclusively with the partner in charge;

All the partners of the joint venture shall be liable jointly and severally for the execution of the contract
in accordance with the contract terms, and a statement to this effect shall be included in the
authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of

successful bid];

The joint venture agreement should indicate precisely
in the name of the partner Lead partner/joint venture.

planning, design, construction equipment, key personn
rs authorizing the Bid signatory(ies) on behalf of the joint

all members of JV in respect of
ution, and financing of the project.
uring the currency of the contract.
of the employer;
valid and binding on all partners;

All members of JV should have active participation
This should not be varied/modified subsequen
The joint venture agreement should be
and

a copy of the Joint Venture Agre
All the partners should meet
must meet the criteria

the joint venture’s bid

The performance

Attach the power of

venture

An individual bidder

member of a particul
for this bid.

Furnish details of

all be submitted with the bid.

required for the bid and collectively
his requirement will result in rejection of

time be member of Joint Venture applying for bid. Further a
Venture can not be member of any Bidder Joint Venture applying

proposed in the joint venture as below:

PARTICIPATION DETAILS FIRM ‘A’ (Lead partner) | FIRM ‘B’ FIRM ‘C’

Financial

Name of the Banker(s)

Planning

Construction Equipment

Key personnel

Execution of Work (Give details
on contribution of each)

The partners of J.V. should satisfy the qualification criteria as below,

a. The Lead Partner must meet at least 50% requirement of technical and financial eligibility
criteria required for the bid.

b. The other partner(s) must meet at least 25% requirement of technical and financial eligibility
criteria required for the bid.

c. The lead partner and the other partners should together meet 100% of all the eligibility
criteria required for the bid.

For meeting the minimum qualification criteria of experience of similar nature work, every partner can
have experience of different works as defined in similar nature works and together should have
the experience of all types of works described in similar nature works.



ANNEXURE "H"
(See clause 12 of Section 2 ITB &  clause 4 of GCC)

ORGANIZATIONAL DETAILS
(To be enclosed with technical proposal)

S.No. Particulars Details

1. Registration No. issued by centralized | (If applicable, scanned copy of proof of
registration system of Govt. of MP or proof of | application for registration to be uploaded)
application for registration

2. Valid registration of Bidder in appropriate class | Registration no................... date..........
through centralized registration of Govt. of MP | (Scanned copy of Registration to be
uploaded)
3. Name of Organization/ Individual/Proprietary

firm/ Partnership firm

4. Entity of Organization

Individual/ Proprietary Firm/ Partnership Firm
(Registered under Partnership Act)/ Limited
Company (Registered under the Companies
Act—1956)/ Corporation/ Joint Venture

5. Address of Communication

6. Telephone Number with STD Code

7. Fax Number with STD Code

8. Mobile Number

9. E-mail Address for all communications

Details of Authorized Representative

10. Name

11. Designation

12. Postal Address

13. | Telephone Number with STD Code

14. Fax Number with STD Code

15. Mobile Number

16. E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association alongwith registration certificate of
the company shall have to be enclosed.

Signature of Bidder with Seal
Date:
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Annexure — |
(See clause 14 of Section 2 of|ITB)

Envelope — B, Technical Proposal
Technical Proposal shall comprise the following documents:

S.No. Particulars Details to be
submitted
1 Experience - Financial and Physical Format - | - 1
2 Annual Turnover Format - | - 2
3 List of technical personnel for the key Positions Format: | - 3
List of Key equipment’s/ machines for )
4 quality control labs Format: 1 - 4
5 List of Key equipment’'s/machines for .
Construction work. Format: | -5
Note:

1. Technica Proposal should be uploaded duly page numbered and indexed.
2. Technical Proposal to be uploaded onlineotherwise will not be considered.
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Annexure — | (Format: I-1)
(See clause 14 of Section 2 of ITB

FINANCIAL & PHYSICAL EXPERIENCE DETAILS
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ANNUAL TURN OVER

Annexure — | (Format: I-2)
(See clause 14 of Section 2 of ITB




Annexure — | (Format: I-3)
(See clause 14 of Section 2 of ITB & Clause 6 of ITB)

LIST OF TECHNICAL PERSONNEL FOR THE KEY POSITIONS
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Annexure — | (Format: I-4)
(See clause 14 of Section 2 of ITB)

List of Key Equipment’s/Machines for Quality Control Labs
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Annexure — | (Format: I- 5)
(See clause 14 of Section 2 of ITB)

LIST OF EQUIPMENTS / MACHINES FOR CONSTRUCTION WORK



Annexure — J
(See clause 14 of Section 2 of ITB)

FINANCIAL BID

(TO BE CONTAINED IN ENVELOPE C)

NAME OF WORK

I/We do hereby BID to execution of the above work within the time specified at the rate (In figures)

(In words) percent below / above or at par based on
the Bill of Quantities and item wise rates given therein in all respects and in accordance with the specifications,
designs, drawings and instructions in writing in all respects in accordance with such conditions so far as
applicable. I/We have visited the site of work and am/are fully aware of all the difficulties and conditions likely to
affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to
accessibility of site and quarries/kilns, nature and the extent of ground, working conditions including stacking of
materials, installation of tools and plant conditions effecting accommodation and movement of labour etc.
required for the satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions
of the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and
pay to the Managing Director, AICTSLor his successors in office the sums of money mentioned in the
said conditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item
wise rates given therein shall be quoted.

il. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is
found lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept
such valid and correct rate and declines to furnish performance security and sign the agreement
his earnest money deposit shall be forfeited.

iii. In case the percentage “above” or “below” is not given by a bidder, his bid shall be treated as
non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage

guoted by the bidder.

Signature of Bidder
Name of Bidder

The above bid is hereby accepted by me on behalf of Managing Director, AICTSL, Indore dated
the day of 20

Signature of Officer by whom accepted
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S.No

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Name of material

Rate (Issue ra

Unit

Annexure — K
(See clause 15 of Section 2 of ITB)

Remarks
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Annexure — L
(See clause 21 of Section 2 of ITB)

No. Dated:
LETTER OF ACCEPTANCE (LOA)

M/s.

(Name and address of the contractor)

Subject:

(Name of the work as appearing in the bid for the work)

Dear Sir (s),
Your bid for the work mentioned above has been accepted on behalf of the (Name of
ULB) at your bided offer as per scope of work given therein.
You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:
a. The performance security/ performance guarantee of Rs. (in figures) (Rupees
in words only). The performance

security shall be in the shape of term deposit receipt/ bank guarantee of any nationalized /
schedule commercial bank valid uptoissue of physical completion certificate.

b. Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is

months including/excluding rainy season, shall be reckoned from the date of signing the contract
agreement.

Signing the contract agreement shall be reckoned as intimation to commencement of work and
no separate letter for commencement of work is required. Therefore, after signing of the
agreement, you are directed to contact Engineer-in-charge for taking the possession of site and
necessary instructions to start the work.

Yours faithfully,

Chief Executive Officer
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Annexure — M
(See clause 22 of Section
2 of ITB)
PERFORMANCE SECURITY

To

[Name of Employer]

[Address of Employer]

WHEREAS [name and Address of Contractor]

(Hereinafter called “the Contractor”’) has undertaken, in pursuance of Letter of Acceptance
No.

Dated to execute [Name of Contract and brief description of Works] (herein after
called “the Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for
compliance with his obligation in accordance with the contract;

AND WHREREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf
of the Contractor, up to a total of [amount of Guarantee]* (in words), such sum
being payable in the types and proportions of currencies in which the contract price is payable, and we
undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums
within the limits of [ amount of Guarantee] as aforesaid without your needing to prove or
to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
of the Works to be performed there under or of any of the Contract documents which may be made
between you and the Contractor shall in any way release us from any liability under this Guarantee, and
we hereby waive notice of any such change, addition or modification.

This Guarantee shall be valid till issue of physical completion certificate.

Signature, Name and Seal of the Guarantor

Name of
Bank

Address

Phone No., Fax No., E-mail Address, of Signing Authority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specifiedin the
Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees.
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SECTION 3

Conditions of Contract

Part — | General Conditions of Contract [GCC]
Table of Clauses of GCC

Clause Particulars Clause Particulars
No. No.
A. General 21 Payments for Variations and / or Extra
1 Definitions Quantities
2 Interpretations and Documents 22 No compensation for alterations in or
restriction of work to be carried out.
3 Language and Law 23 No Interest payable
4 Communications 24 Recovery from Contractors
5 Subcontracting 25 Tax
6 Personnel 26 Check Measurements
7 Force Majeure 27 Termination by Engineer in charge
8 Contractor's Risks 28 Payment upon Termination
9 Liability For Accidents To Person 29 Performance Security
10 Contractor to Construct the Works 30 Security Deposit
11 Discoveries 31 Price Adjustment
12 Dispute Resolution System 32 Mobilization and Construction
Machinery Advance
B. Time Control 33 Secured Advance
13 Programme 34 Payment certificates
14 Extension of Time E. Finishing the Contract
15 Compensation for Delay 35 Completion Certificate
16 Contractor’s Quoted percentage 36 Final Account
C. Quality Control F. Other Conditions of Contract
17 Tests 37 Currencies
18 Correction of Defects noticed 38 Labour
D. Cost Control 39 Compliance with Labour Regulations
Defect Liability Period
19 Variations - Change in original 40 Audit and Technical
20 Extra ltems 41 Deaths and Permanent Invalidity of
Specifications, Designs, Drawings etc.
Contractor
42 Jurisdiction
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A. General

1. DEFINITIONS

32

1.1 Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid.
1.2 Managing Director : means Managing Director, AICTSL, Indore

1.3 Chief Executive Officer : means Chief Executive Officer, AICTSL, Indore

1.4 Executive Engineer: Executive Engineer / EE mean Executive Engineer appointed by AICTSL
from time to time.

1.5 Completion: means completion of the work as certified by the Engineer-in-Charge, in
accordancewith provisions of agreement.

1.6 Contract: means the Contract between the Employer and the Contractor to execute,
completeand/or maintain the work. Agreement is synonym of Contract and carries the same
meaning wherever used.

1.7 Contract Data Sheet: means the documents and other information which comprise of
theContract.

1.8 Contractor: means a person or legal entity whose bid to carry out the work has been accepted
bythe Employer.

1.9 Contractor’s bid : means the completed bid document submitted by the Contractor to
theEmployer.

1.10Contract amount: means the amount of contract worked out on the basis of accepted bid.

1.11Completion of work : means completion of the entire contracted work. Exhaustion of quantity
ofany particular item mentioned in the bid document shall not imply completion of work or any
component thereof.

1.12Day: means the calendar day.

1.13Defect : means any part of the work not completed in accordance with the specifications
includedin the contract.

1.14Department: means AICTSL, Indore as the case may be.

1.15Drawings: means drawings including calculations and other information provided or approved
bythe Engineer-in-Charge.

1.16 Employer: means the party as defined in the Contract Data, who employs the Contractor to
carryout the work. The employer may delegate any or all functions to a person or body hominated

by him for specified functions. The word Employer/Government/Department wherever used
denote the Employer

1.17Engineer: means the person named in contract data sheet.
1.18Engineer in charge: means the person named in the contract data.

1.19Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site
forexecution of work.

1.20Government: means Government of Madhya Pradesh.
1.211In Writing: means communicated in written form and delivered against receipt.

1.22Material: means all supplies, including consumables, used by the Contractor for incorporation
inthe work.

1.23Stipulated Period of completion: means the date on which the Contractor is required to
completethe work. The stipulated date is specified in the Contract Data.

1.24Specification: means the specification of the work included in the Contract and any
modificationor addition made or approved by the Engineer-in-Charge.

1.25Start Date: means the datel4days after the signing of agreement for the work. However,
theemployer may extend this time limit by another 14 days, as and when required.



1.25Sub-Contractor: means a person or corporate body who has a Contract (duly authorized by
theemployer) with the Contractor to carry out a part of the construction work under the Contract.

1.26 Temporary Work: means work designed, constructed, installed, and removed by the Contractorthat
are needed for construction or installation of the work.

1.27Tender/Bid, Tenderer /Bidder: are the synonyms and carry the same meaning where everused.

1.28Variation: means any change in the work which is instructed or approved as variation under
thiscontract.

1.29Work: the expression "work" or "works" where used in these conditions shall unless there
besomething either in the subject or context repugnant to such construction, be construed and taken
to mean the work by virtue of contract, contracted to be executed, whether temporary or permanent
and whether original, altered, substituted or additional.

1. INTERPRETATIONS AND DOCUMENTS
2.1 Interpretations

In the contract, except where the context requires otherwise:
a. words indicating one gender include all genders;
b. Words indicating the singular also include the plural and vice versa.

c. provisions including the word “agree”, “agreed” or “agreement” require the agreement to be
recorded in writing;
d. written” or “in writing” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record,;
2.2 Documents Forming Part of Contract:
1. NIT with all amendments.
2. Instructions to Bidders
3. Conditions of Contract:
i. Part | General Conditions of Contract and Contract Data; with all Annexures
ii. Part Il Special Conditions of Contract.
. Specifications
. Drawings
. Bill of Quantities
. Technical and Financial Bid
. Agreement
9. Any other document (s), as specified.
3. Language and Law
The language of the Contract and the law governing the Contract are stated in the Contract Data.
4. Communications

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be

sent on the address or contact details given by the Contractor in [Annexure H of ITB]. The

address and contract details for communication with the Employer/Engineer shall be as per the
details given in Contract Data Sheet. Communication between parties that are referred to in the
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic means (email)
shall also be effective on confirmation of the transmission. The notice sent by registered post or
speed post shall be effective on delivery or at the expiry of the normal delivery period as
undertaken by the postal service. In case of any change in address for communication, the same
shall be immediately notified to Engineer-in-Charge

5. Subcontracting

Subcontracting shall be permitted for contracts value more than amount specified in the Contract

Data with following conditions.

a. The Contractor may subcontract up to 25 percent of the contract price, only with and after the
approval of the Employer in writing, but will not assign the Contract. Subcontracting shall not
alter the Contractor’s obligations.

b. The following shall not form part of the sub-contracting

i. hiring of labour through a labour contractor,

o N o 0 A
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ii. hiring of plant & machinery
c. The sub-contractor will have to be registered in the appropriate category in the centralized
registration system for contractors of the Go MP.

6. Personnel

6.1

6.2

The Contractor shall employ for the construction work and routine maintenance the technical
personnel as provided in the Annexure |-3 of Bid Data sheet, if applicable. If the Contractor fails to
deploy required number of technical staff, recovery as specified in the Contract Data will be made
from the Contractor.

If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within
three days and has no further connection with the Works in the Contract.

7. Force Majeure

7.1

7.2

7.3

7.4

The term "Force Majeure" means an exceptional event or circumstance:
a) Which is beyond a party’s control,
b) Which such party could not reasonably have provided against before entering into the contract,
¢) Which, having arisen, such party could not reasonably have avoided or overcome, and
d) Which is not substantially attributed to the other Party
Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind
listed below, so long as conditions (a) to (d) above are satisfied:

(i) War, hostilities (whether war be declared or not), invasion, act of foreign enemies),

(i) Rebellion, terrorism, sabotage by persons other than the contractor’s Personnel, revolution,
insurrection, military or usurped power, or civil war,

(iii) Riot, commotion, disorder, strike or lockout by persons other than the Contractor’'s Personnel,

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radio activity,
except ass may be attributed to the Contractor’s use of such munitions, explosives, radiation
or radio activity, and

(v) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity,

In the event of either party being rendered unable by force majeure to perform any duty or
discharge any responsibility arising out of the contract, the relative obligation of the party affected
by such force majeure shall upon notification to the other party be suspended for the period during
which force majeure event lasts. The cost and loss sustained by either party shall be borne by
respective parties.

For the period of extension granted to the Contractor due to Force Majeure the price adjustment
clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not
give eligibility for price adjustment to contracts which are otherwise not subject to the benefit of
Price adjustment clause.

The time for performance of the relative obligation suspended by the force majeure shall stand
extended by the period for which such cause lasts. Should the delay caused by force majeure
exceed twelve months, the parties to the contract shall be at liberty to foreclose the contract after
holding mutual discussions.

8. Contractor’s Risks

8.1

8.2

All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract are the responsibility of the
Contractor.

All risks and consequences arising from the inaccuracies or falseness of the documents and/or
information submitted by the contractor shall be the responsibility of the Contractor alone,
notwithstanding the fact that designs/drawings or other documents have been approved by the
department.

9. Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the Government and/or
the employer, against all action, suits, claims, demands, costs etc. arising in connection with
injuries suffered by any persons employed by the contractor or his subcontractor for the works
whether under the General law or under workman’'s compensation Act, or any other statute in
force at the time of dealing with the question of the liability of employees for the injuries suffered
by employees and to have taken steps properly to ensure against any claim there under.

10. Contractor to Construct the Works
10.1 The Contractor shall construct, install and maintain the Works in accordance with the
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10.2 In the case of any class of work for which there is no such specification as is mentioned in contract
Data, such work shall be carried out in accordance with the instructions and requirement of the
Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the sufficiency of the
scaffolding, timbering, Machinery, tools implements and generally of all means used for the
fulfilment of this contract whether such means may or may not approved of or recommended by
the Engineer.

11. Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on the Site
shall be the property of the Employer. The Contractor shall notify the Engineer of such discoveries
and carry out the Engineer’s instructions for dealing with them.

12. Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in Contract data
inwriting giving full description and grounds of Dispute. It is clarified that merely recording protest
while accepting measurement and/or payment shall not be taken as raising a dispute.

12.2 No issue of dispute can be raised after 45 days of its occurrence. Any dispute raised after expiry of
45 days of its first occurrence shall not be entertained and the Employer shall not be liable for
claims arising out of such disputes.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4  Appeal against the order of the Competent Authority can be preferred within 30 days to the
Appellate Authority as defined in the Contract data. The Appellate Authority shall decide the
dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the Madhya Pradesh
Arbitration Tribunal constituted under Madhya Pradesh MadhyasthamAdhikaranAdhiniyam, 1983.

12.6  The contractor shall have to continue execution of the works with due diligence notwithstanding

pendency of a dispute before any authority or forum.

B. Time Control

13. Programme

13.1  Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for
approval a Programme showing the general methods, arrangements, order, and timing for all the
activities in the Works for the construction of works.

13.2 The program shall be supported with all the details regarding key personnel, equipment and
machinery proposed to be deployed on the works for its execution. The contractor shall submit
the list of equipment and machinery being brought to site, the list of key personnel being
deployed, the list of machinery/equipment’s being placed in field laboratory and the location of
field laboratory along with the Programme

13.3  An update of the Programme shall be a programme showing the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the remaining Works,
including any changes to the sequence of the activities.

13.4  The Contractor shall submit to the Engineer for approval an updated Programme at intervals no
longer than the period stated in the Contract Data. If the Contractor does not submit an updated
Programme within this period, the Engineer may withhold the amount stated in the Contract Data
from the next payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

13.5 The Engineer's approval of the Programme shall not alter the Contractor’s obligations

14. Extension of Time

14.1  If the Contractor desires an extension of time for completion of the work on the ground of his
having been unavoidably hindered in its execution or on any other grounds, he shall apply, in
writing, to the Engineer-in-charge, on account of which he desires such extension. Engineer-in-
charge shall forward the aforesaid application to the competent authority as prescribed.

14.2  The competent authority shall grant such extension at each such occasion within a period of 30
days of receipt of application from contractor and shall not wait for finality of work. Such
extensions shall be granted in accordance with provisions under clause- 15 of this agreement.

14.3 In case of the work already in progress, the contractor shall proceed with the execution of the
works, including maintenance thereof, pending receipt of the decision of the competent authority
as aforesaid with all due diligence.
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15. Compensation for delay

151

15.2

15.3

154

15.5

15.6

15.7

16.

17.

17.1

17.2

17.3

17.4

18.
18.1
18.2

18.3

The time allowed for carrying out the work, as entered in the agreement, shall be strictly observed
by the Contractor.

The time allowed for execution of the contract shall commence from the date of signing of the
agreement. It is clarified that the need for issue of work order is dispensed with.

In the event milestones are laid down in the Contract Data for execution of the works, the
contractor shall have to ensure strict adherence to the same.

Failure of the Contractor to adhere to the timelines and/or milestones shall attract such liquidated
damages as is laid down in the Contract Data

In the event of delay in execution of the works as per the timelines mentioned in the contract data
the Engineer-in- charge shall retain from the bills of the Contractor Amount equal to the liquidated
damages livable until the contractor makes such delays good. However, the Engineer-in-charge
shall accept bankable security in lieu of retaining such amount.

If the contractor is given extension of time after liquidated damages have been paid, the engineer
in charge shall correct any over payment of liquidated damages by the Contractor in the next
payment certificate.

In the event the contractor fails to make good the delay until completion of the stipulated contract
period (including extension of time) the sum so retained shall be adjusted against liquidated
damages levied.

Contractor’s quoted percentage

The contractor’'s quoted percentage rate referred to in the "Bid for works" will be deducted/ added

from/to the net amount of the bill after deducting the cost of material supplied by the department.

C.Quality Control

Tests
The Contractor shall be responsible for:

a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.
The contractor shall have to establish field laboratory within the time specified and having such
equipment’s as are specified in the Contract Data.
Failure of the contractor to establish laboratory shall attract such penalty as is specified in the
Contract Data.
Ten percent of the mandatory tests prescribed under the specifications shall be got carried out
through Laboratories accredited by National Accreditation Board of Laboratories (NABL) by the
Engineer-In —Charge and the cost of the such testing shall be deducted from the payments due to
Contractor.
Correction of Defects noticed during the Defect Liability Period
The defect liability period of work in the contract shall be the Contract Data
The Contractor shall promptly rectify all defects pointed out by the Engineer well before the end
of the Defect Liability Period. The Defect Liability Period shall automatically stand extended until
the defect is rectified.
If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will assess
the cost of having the Defect corrected, and the cost of correction of the Defect shall be
recovered from the Performance Security or any amount due or that may become due to the
contractor and other available securities.

D. Cost Control

19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1

36

The Engineer in charge shall have power to make any alterations, omissions or additions to or
substitutions for the original specifications, drawings, designs and instructions, that may appear
to him to be necessary during the progress of the work and the contractor shall carry out the work
in accordance with any instructions which may be given to him in writing signed by the Employer,
and such alterations, omission, additions or substitutions shall not invalidate the contract and any
altered, additional or substituted work, which the contractor may be directed to do in the manner
above specified, as part of the work, shall be carried out by the contractor on the same conditions
in all respects on which he agree to do the main work.



19.2

20.

20.1

21.

211

22.

221

22.2

22.3

23.

24.
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(a

(b)

R

(©

The time for the completion of the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract work and the certificate of the
Engineer in charge shall be conclusive as to such proportion.

Extra items

All such items which are not in the priced BOQ shall be treated as extra items.

Payments for Variations and / or Extra Quantities

The rates for the additional (Extra Quantities), altered or substituted work/ extra items under this
clause shall be worked out in accordance with the following provisions in their respective order:-
The contractor is bound to carry out the additional (Extra quantity), work at the same rates as are
specified in the contract for the work.

If the item is not in the priced BOQ and is included in the SOR of the department, the rate shall be
arrived at by applying the quoted tender percentage on the SOR rate.

If the rates of the altered or substituted work are not provided in applicable SOR-such rates will be
derived from the rates for a similar class (type) of work as is provided in the contract (priced BOQ)
for the work.

If the rates are for the altered, substituted work cannot be determined in the manner specified in
the sub clause (c) above-then the rates for such composite work item shall be worked out on the
basis of the concerned schedule of rates minus/plus the percentage quoted by the contractor.

If the rates of a particular part or parts of the item is not in the schedule of rates and the rates for
the altered, or substituted work item cannot be determined in the manner specified in sub clause
(b) to (d) above, the rate for such part or parts will be determined by the Competent Authority as
defined in the Contract data on the basis of the rate analysis derived out of prevailing market rates
when the work was done.

But under no circumstances, the contractor shall suspend the work on the plea of non acceptability
of rates on items falling under sub clause (a) to (d). In case the contractor does not accept the rate
approved by Engineer in charge for a particular item, the contractor shall continue to carry out the
item at the rates determined by the Competent Authority. The decision on the final rates payable
shall be arrived at through the dispute settlement procedure.

No compensation for alterations in or restriction of work to be carried out.
If at any time after the commencement of the work, the Government, for any reason whatsoever, not
require the whole or any part of the work as spegcified in the bid to be carried out, the Engineer in
charge shall give notice in writing of the fact to the Contractor and withdraw that whole or any
part of the work.
The Contractor shall have no claim to any payments or compensation whatsoever, on account of
any profit or advantage which he might have derived from the execution of work in full or on
account of any loss incurred for idle men and machinery due to any alteration or restriction of
work for whatsoever reason.
The Engineer in charge may supplement the work by engaging another agency to execute such
portion of the work, without prejudice to his rights.

No Interest Payable
No interest shall be payable to the Contractor on any payment due or awarded by any authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the contract, the
Department shall be entitled to recover such sum by:

Appropriating, in part or whole of the Performance Security and additional Performance Security ,
if any; and/or Security deposit and/or any sums payable under the contract to the contractor..

If the amount recovered in accordance with (a) above is not sufficient, the balance sum may be
recovered from any payment due to the contractor under any other contractor of the department,
including the securities which become due for release.

The department shall, further have an additional right to effect recoveries as arrears of land
revenue under the M.P. Land revenue Code.
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25.2

26.
26.1

26.2

26.3.

27.
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27.2
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c)

d)
e)

f)
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h)
27.3
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28.
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28.2
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29.
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Tax

The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other levies,
duties, cess, toll, taxes of Central and State Governments, local bodies and authorities. But the
rates shall be excluding excise duty exemption on pipes as per Norms

The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in
respect of materials actually consumed on public work, shall be borne by the Contractor. Any
Changes in the taxes due to change in legislation or for any other reason shall not be payable to
the contractor.

Check Measurements

The department reserves to itself the right to prescribe a scale of check measurement of work in
general or specific scale for specific works or by other special orders.

Checking of measurement by superior officer shall supersede measurements by subordinate
officer(s), and the former will become the basis of the payment.

Any over/excess payments detected, as a result of such check measurement or otherwise at any
stage up to the date of completion of the defect liability period specified in this contract, shall be
recoverable from the Contractor, as per clause 24 above.

Termination by Engineer in Charge

If the contractor fails to carry out any obligation under the Contract, the Engineer in charge may by
notice require the Contractor to make good the failure and to remedy it within a specified
reasonable time.

The Engineer in charge shall be entitled to terminate the contract if the Contractor

Abandons the works or otherwise plainly demonstrates the intention not to continue performance
of his obligations under the contract;

the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

without reasonable excuse fails to comply with the notice to correct a particular defect within a
reasonable period of time;

the Contractor does not maintain a valid instrument of financial Security, as prescribed;

the Contractor has delayed the completion of the Works by such duration for which the maximum
amount of liquidated damages is recoverable;

If the Contractor fails to deploy machinery and equipment or personnel or set up a field laboratory
as specified in the Contract Data.

if the Contractor, in judgmental of the engineer in charge has engaged in corrupt or fraudulent
practices in competing for or in executing the contract;

Any other fundamental breaches as specified in the Contract Data.

In any of these events or circumstances, the engineer in charge may, upon giving 14 days’ notice
to the contractor, terminate the contract and expel the Contractor from the site. However, in the
case of sub paragraph (b) or (g) of clause 27.2, the Engineer in charge may terminate the
contract immediately.

Notwithstanding the above, the Engineer in charge may terminate the contract for convenience by

giving notice to the contractor.

Payment upon Termination
If the contract is terminated under clause 27.3, the Engineer shall issue a certificate for value of
the work accepted on final measurements, less advance payments and penalty as indicated in
the Contract Data. The amount so arrived at shall be determined by the Engineer-in-charge and
shall be final and binding on both the parties.
payment on termination under clause 27.4 above, the Engineer shall issue a certificate for the
value of the work done, the reasonable cost of removal of Equipment, repatriation of the
contractor’s personnel employed solely on the works, and the contractor’s costs of protecting and
securing the works and less advance payments received up to the date of the certificate, less
other recoveries due in terms of the contract and less taxes due to be deducted at source as per
applicable law.
If the total amount due to the Employer exceeds any payment due to the Contractor, the
difference shall be recovered as per clause 24 above.
Performance Security
The Contractor shall have to submit performance security and additional performance security, if
any, as specified in Bid data sheet at the time of signing of the contract. The contractor shall have
to ensure that such performance security and Additional performance, if an, security remains valid
for the period as specified in the Contract data.



30. Security Deposit

30.1Security deposit shall be deducted from the each running bill at the rate as specified in the contract
data. The total amount of security deposit so deducted shall not exceed the percentage of
contract price specified in the Contract data.

30.2 The Security may be replaced by equivalent amount of bank guarantee or fixed deposit receipt
assigned to the Employer, with validity up to 3(three) months beyond the completion of defect
Liability PERIOD/ extended Defect Liability.

30.3 The Security deposit shall be refunded on completion of defect liability period.

31. Price Adjustment
31.1 Applicability
1. Price adjustment shall be applicable only provided for in the contract data.

2. The price adjustment clause shall apply the works executed from the date of singing of the
agreement until the end of the intended completion date or extensions granted for reasons

3. attributed to the Employer by Engineer The contractor shall not be entitled any benefit arising
from the price adjustment clause for

4. extension in the contract period reasons attributed to the contractor. In the Force Majeure event
price escalation clause shall apply.

31.2 Procedure

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, materials,
fuels and lubricants in accordance with following and procedures and as per formula given in the
contract data.

2. The price adjustable shall be determined from the formula given in the contract data.
3. Following expression and meaning are assigned to done during each quarter:

R= Total value of work during the quarter include the amount of secured advance granted, if any,
during the secured advance recovered, if any during 3 the quarter, less value of department, if any
during the quarter.

4. Weightages of various components of the work shall be as per the Contract Data.

31.3 To the extent that full compensation any rise or fall in costs to the contractor is not covered by the
provisions of this or clauses in the contact, the unit rates and prices included in the contract shall be
deemed amounts to cover the contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical
average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the adjustment may be either positive or negative, i.e.
if the price adjustment is in favor the same shall be recovered from the sums payable to the Contractor.

32. Mobilization and Construction Machinery

32.1 Payment of advances shall be applicable if provided in Contract Data.

32.2 If applicable, the Engineer bearing advance payment to the contractor of the against provision
by the contractor of an unconditional Bank in nationalized/Scheduled banks, in the name as
stated in the in the advance payment. The Guarantee shall remain effective been repaid, but
the amount of the guarantee shall be progressively repaid by the contractor.

32.3 The rate of interest shall be as per Contract data.
32.4 The construction machinery advance, if applicable, shall be limited to 80% of the cost of new

construction machinery.

39



32.5 The advance shall be recovered as stated in the Contract data by deducting proportionate

amounts from payment otherwise due to the Contractor. No account shall be taken of the
advance payment or its recovery in assessing valuations of work done, variations, price
adjustments, compensation events, or liquidated damages.

33. Secured Advance

33.1 Payment of secured advance shall be applicable if provided in Contract data.

33.2 If applicable, the Engineer shall make advance materials intended for but not yet

incorporated in the works and against of an unconditional bank guarantee in a form and
by a nationalized/scheduled name as stated in the contract data, in amounts equal to the
guarantee shall remain effective until the advance payment has been of the guarantee
shall be progressively reduced by the amounts adjusted contractor.

33.3 The amount of secured advance and conditions to be fulfilled shall be as stipulated in the

Contract Data.

33.4 The secured advance paid shall be recovered as stated in the Contract data.

34. Payment Certificates
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The payment to the contractor will be as follows for construction work:

The contractor shall submit to the engineer monthly statement of the value of the work executed
less the cumulative amount certified previously, supported with detailed measurement of the
items of work executed.

The engineer shall check the Contractor's monthly statement and certify the amount to be paid to
the contractor.

The value of work executed shall be determined, based on the measurements approved by the
Engineer/Engineer in charge.

The value of work executed shall comprise the value of the quantities of the items in the Bill of
guantities completed.

The value of work executed shall also include the valuation of variations and compensation
events.

All payments shall be adjusted for deductions for advance payment, security deposit, other
recoveries in terms of contract and taxes at source as applicable under the law.

The Engineer may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.

Payment of intermediate certificate shall be regarded as payments by way of advance against the
final payment and not as payments for work actually done and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be removed and taken away and reconstructed or be considered as an admission of the
due performance of the contractor any part thereof, in any respect or the occurring of any claim.
The payment of final bill shall be governed by the provisions of clause 36 of GCC.

E. Finishing the Contract
Completion Certificate

A completion certificate in the prescribed format in Contract data shall be issued by the Engineer
in charge after physical completion of the work.

After final payment to the contractor, a final completion certificate in the prescribed format in the
contract data shall be issued by the Engineer in charge.

Final Account

The Contractor shall supply the Engineer with a detailed account of the total amount that the
Contractor considers payable for works under the Contract within 21 days of issue of certificate of
physical completion of works. The Engineer shall issue a Defects Liability Certificate and certify
any payment that is due to the Contractor within 45 days of receiving the Contractor’s account if it
is correct and complete. If the account is not correct or complete, the Engineer shall issue within
45 days a schedule that states the scope of the corrections or additions that are necessary. If the
Account is still unsatisfactory after it has been resubmitted, the matter shall be referred to the
competent authority as defined in the Contract data, who shall decide on the amount payable to



36.2

37.

38.
38.1

the contractor after hearing the Contractor and the Engineer in Charge.

In case the account is not received within 21 days of issue of Certificate of Completion as
provided in clause 32.1 above, the Engineer shall proceed to finalize the account and issue a
payment certificate within 28 days.

F.Other Conditions of Contract
Currencies
All payments will be made in Indian Rupees.
Labour
The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for
the engagement of all staff and labour, local or other, and for their payment, housing, feeding and
transport.

38.2The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such
form and at such intervals as the Engineer may prescribe, showing the staff and the numbers of

he several classes of labour from time to time employed by the Contractor on the Site and such

other information as the Engineer may require.

39.
39.1

40.

41.
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COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all
times by all existing labour enactments and rules made there under, regulations, naotifications and
bye laws of the State or Central Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any
labour law in future either by the State or the Central Government or the local authority. Salient
features of some of the major labour laws that are applicable to construction industry are given in
the Contract data. The Contractor shall keep the Employer indemnified in case any action is taken
against the Employer by the competent authority on account of contravention of any of the
provisions of any Act or rules made there under, regulations or natifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the
notifications/byelaws/Acts/Rules/ regulations including amendments, if any, on the part of the
Contractor, the Engineer/Employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The Employer/Engineer shall also have
right to recover from the Contractor any sum required or estimated to be required for making good
the loss or damage suffered by the Employer. The employees of the Contractor and the Sub-
Contractor in no case shall be treated as the employees of the Employer at any point of time.

Audit and Technical examination

Government shall have the right to cause an audit and technical examination of the works and the
final bill of the contract including all supporting vouchers, abstract etc. To be made after payment
of the final bill and if as a result of such audit and technical examination nay sum is found to have
been overpaid in respect of any work done by the contractor under the contract or nay work
claimed by him to have been done under the contract and found not to, have been executed, the
contractor shall be liable to refund the amount of overpayment and it shall be lawful for
government to recover the same from him in the manner prescribed in clause 24 above and if it is
found that the contractor was paid less than what was due to him, under the contract in respect of
any work executed by him under it, the amount of such under payment shall be duly paid by
government to the Contractor.

Death or permanent invalidity of contractor

During continuance of the contract, the contractor and his sub- contractors shall abide at all times
by all existing labour enactments and rules made there under, regulations, notifications, and bye
laws of the state or central government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notification that may be issued under any
labour law in future either by the state or the major labour laws that are applicable to construction
industry are given in the contract data. The contractor shall keep the employer indemnified in
case any action is taken against the employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made their under, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse, such amounts
as may be necessary to cause or observe, or for non-observance of the provisions stipulated in
the natifications/bye laws/Acts/Rules regulations including amendments, if any, on the part of the
contractor, the engineer/employer shall have the right to deduct from any money due to the
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contractor including his amount of performance of security. The employer/engineer shall also
have right to recover from the contractor any sum required or estimated to be required for making
good teh loss or damage suffered by the employer. The employees of the contractor and the sub-
contractor in no case shall be treated as the employees of the employer at any point of time.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity, construction,
interpretation and legal effect shall be subjected to the exclusive jurisdiction of the courts in
Indore or of the courts at the place where this agreement is entered into. No other jurisdiction
shall be applicable.

[End of GCC]



Contract Data

Clause Particulars Data
Reference
1.14 Employer AICTSL, Indore (AICTSL)
1.15 Engineer Engineer as notified by employer
1.16 Engineer In Charge -
1.22 Stipulated period of completion 04 Months
3 Language & Law of Contract English and Indian Contract Act 1872
Address & contact details of theContractor As per “Annexure —H”"
4 Address & contact details of | -
theEmployer/Engineer-phone, Fax, e-mail.
5 Subcontracting permitted for contract value Not permitted
Technical Personnel to be provided by the -
contractor
6
Penalty, if required Technical personal not -
employed
Specifications As per “Annexure — E”
10 Drawings As per “Annexure — N”
Competent authority for deciding dispute Chief Executive Officer, AICTSL, Indore
12 under Dispute resolution system
Appellate Authority for deciding dispute Managing Director AICTSL
under Dispute resolution system
Period of submission of updated construction | -
13 program
Amount to be withheld for not submitting | -
construction program in the prescribed period
14 Competent authority for granting time | Managing Director AICTSL
permission
Milestones laid down for the contract Yes
15 If yes, details of milestone As per “Annexure O”
Liguidated damages As per “Annexure P”
List of equipment for lab -
17 Time to establish -
Penalty for not establishing lab -
18 Defects Liability Period for Civil Work 6 Months after physical completion of the work
21 Competent authority for determining the rate -
27 Any other condition for breach of contract -
Penalty shall include
(@) Security deposit as per clause 30 of General
Conditions of Contract and
o8 Penalt (b) Liguidated damages imposed as per clause 15 or
y performance security (Guarantee) including additional
Performance Security (Guarantee), if any, as per
clause 29 of General conditions of contract, whichever
is higher.
29 Performance guarantee (Security) shall be valid | Till Issue of physical completion certificate as per
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Contract Data

Clause Particulars Data
Reference

up to Clause 35.1
Security deposit to be deducted from each | At the rate of 5%

30 running bill
Maximum limit of deduction of Security Deposit | 5% of final Contract Amount

31 Price adjustment formula and procedure to | Not Applicable
calculate

31.1 (1) Price adjustment shall be applicable Not Applicable

32.1 Mobilization and Construction Machinery | No Mobilization Advance and Construction Machinery
Advance applicable Advance payable
32.2 If yes, unconditional Bank Guarantee -

32 32.3 If Yes Rate of Interest -
32.4 If Yes, Type and Amount that can be paid | -
32.5 If Yes, Recovery of Payment -
33.1 Secured Advance Payable No Secured Advance Payable
33.2 If Yes, Amount of Secured Advance -

33 33.3 If Yes, Conditions for Secured Advance -
33.4 If Yes, Recovery of Secured Advance -
Completion Certificate — after physical | As per Annexure -U

35 completion of work
Final Completion Certificate — after final | As per Annexure -V
payment on completion of the work.

39 Salient features of some of the major labour | As per Annexure -W

laws that are applicable
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DRAWING

( Location Plan & Tentative GAD attached)

Annexure — N
(See clause 10 of Section 3 of GCC)
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DETAILS OF MILESTONES

Annexure — O
(See clause 10 of Section 3 of GCC)



Annexure — P
(See clause 10 of Section 3 of GCC)

COMPENSATION FOR DELAY

If the contractor fails to achieve the milestones, and the delay in execution of work is attributable
to the contractor, the Employer shall retain an amount from the sums payable and due to the
contractor as per following scale —

i. Slippage up to 25% in financial target during the milestone under consideration — 2.5% of
the work remained unexecuted in the related time span.

i. Slippage exceeding 25% but up to 50% in financial target during the milestone under
consideration — 5% of the work remained unexecuted in the related time span.

iii. Slippage exceeding 50% but up to 75% in financial target during the milestone under
construction — 7.5% of the work remained unexecuted in the related time span.

iv. Slippage exceeding 75% in financial target during the milestone under consideration — 10%
of the work remained unexecuted in the related time span.

Note: For arriving at the dates of completion of time span related to different milestones, delays
which are not attributable to the Contractor shall be considered. The slippage on any milestone is
if made good in subsequent milestones or at the time of stipulated period of completion, the
amount retained as above shall be refunded. In case the work is not completed within the
stipulated period of completion along with all such extensions which are granted to the Contractor
for either Employer’s default or Force Majeure, the compensation shall be levied on the
contractor at the rate of 0.05% per day of delay limited to maximum of 10% of contract price.

The decision of Chief Executive Officer shall be final and binding upon both the parties.
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LIST OF EQUIPMENT FOR QUALITY CONTROL LAB
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Annexure - Q
(See clause 10 of Section 3 of GCC)
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PRICE ADJUSTMENT

(Not Applicable)

Annexure - R
(See clause 10 of Section 3 of GCC)



Annexure - S
(See clause 32 of Section 3 -GCC)

BANK GUARANTEE FORM FOR MOBILIZATION AND CONSTRUCTION MACHINERY ADVANCE

( Not Applicable)
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Bank Guarantee Form for Secured Advance

(Not Applicable)

Annexure —T
(See clause 33 of Section 3- GCC)



Name of Work:

Annexure - U
(See clause 35 of section 3 -GCC)

Physical Completion Certificate

Agreement No.

Date

Amount of Contract Rs

Name of Agency:

Used MB No.:

Last measurement recorded

a. Page No. & MB No.:

b. Date:

Certified that the above mentioned work was physically completed on................. (Date) and taken over

properly.

Date of issue
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(Date) and that | have satisfied myself to best of my ability that the work has been done

Engineer



Annexure-V
(See clause 35 of section 3 -GCC)

Final Completion Certificate

Name of Work:

Agreement No. Date:

Name of Agency:

Used MB No.

Last Measurement recorded

a. Page No. & MB No.

b. Date

Certified that the above mentioned work was physically completed
on (date) And taken over on (date).

Agreement amount Rs.

Final amount paid to contractor Rs.

Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.

Date of Issue

Executive Engineer
AICTSL, Indore
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Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

(&) Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by
accident arising out of and during the course of employment.

(b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of
certain conditions on separation if an employee has completed the prescribed minimum years (say,
five years) of service or more or on death the rate of prescribed minimum days'(say, 15 days)
wages for every completed year of service. The Act is applicable to all establishments employing
the prescribed minimum number (say, 10) or more employees.

(c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions
by the Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable
under the Act are:

i. Pension or family pension on retirement or death as the case may be.’

ii.  Deposit linked insurance on the death in harness of the worker.

iii. Payment of P.F. accumulation on retirement/death etc.

(d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women
employees in case of confinement or miscarriage etc.

(e) Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures
to be provided by the Contractor to contract labour and in case the Contractor fails to provide, the
same are required to be provided, by the Principal Employer by Law. The principal Employer is
required to take Certificate of Registration and the Contractor is, required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of Principal Employer
if they employ prescribed minimum (say 20) or more contract labour.

(f) Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by
appropriate  Government as per provisions of the Act if the employment is a scheduled
employment. Construction of buildings, roads, runways is scheduled employment.

(g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it
will be paid and what deductions can be made from the wages of the workers.

(h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal
nature to male and female workers and for not making discrimination against female employees in
the matters of transfers, training and promotions etc.

(i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed
minimum (say, 20) or more workmen. The Act provides for payments of annual bonus 'within the
prescribed range of percentage of wages to employees drawing up to the prescribed amount of
wages, calculated in the prescribed manner. The Act does not apply to certain establishments. The
newly set-up establishments are exempted for five years in certain circumstances. States may
have different number of employment size.

() Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of
industrial disputes, in what situations a strike or lock-out becomes illegal and what are the
requirements for laying off or retrenching the employees or closing down the establishment.

(k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments
employing prescribed minimum (say, 100, or 50). The Act provides for laying down rules governing
the conditions of employment by the Employer on matters provided in the Act and gets these
certified by the designated Authority.

() Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of
workmen and Employers. The Trade Unions registered under the Act have been given certain
immunities from civil and criminal liabilities.

(m) Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below
14 years of age in certain occupations and processes and provides for regulations o employment of
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children in all other occupations and processes. Employment of child labour is prohibited in building
and construction industry.

(n) Inter -State Migrant Workmen'’s (Regulation of Employment & Conditions of Service) Act 1979: - The Act is

(0)

P)
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applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant
workmen through an intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The inter- State migrant workmen, in an establishment to which
this Act becomes applicable, are required to be provided certain facilities such as Housing, Medical-Aid,
Travelling expenses from home up to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment and Conditions of Service)
Act 1996 and the Cess Act of 1996: - All the establishments who carry on any building or other
construction work and employs the prescribed minimum (say, 10) or more workers are covered
under this Act. All such establishments are required to pay cess at the rate not exceeding 2% of the
cost of construction as. may be modified by the Government., The Employer of the establishment- is
required to provide safety measures at the building or construction work and other welfare
measures, such as canteens, first-aid facilities, ambulance, housing accommodations for workers
near the-work place etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a
factory, health and safety provisions, welfare provisions, working hours, annual earned leave and
rendering information regarding accidents or dangerous occurrences to designated authorities. it is
applicable to premises employing the prescribed minimum (say, 10) persons or more with aid of
power or another prescribed minimum (say, 20) or more persons without the aid of power engaged
in manufacturing process.
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Section 3
Conditions of Contract
Part-11 Special Conditions of Contract [SCC]
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Section -4

Bill of Quantities

(Tentative BOQ attached)



SECTION 5

AGREEMENT FORM
AGREEMENT

This agreement, made on the day of between (name and address of Employer)
(hereinafter called “the Employer) and (name and address of contractor)
hereinafter called "the Contractor" of the other part.

Whereas  the Employer is desirous  that the Contractor  execute
(name and identification number of Contract) (hereinafter called "the Works")
and the Employer has accepted the Bid by the Contractor for the execution and completion of such
Works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSED as follows:

. In this Agreement, words and expression shall have the same meanings as are respectively assigned

to them in the conditions of contract hereinafter referred’ to and they shall be deemed to form and be
read and construed as part of this Agreement.

. In consideration of the payments to be made by the Employer to the Contractor as hereinafter

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works
and remedy any defects therein in conformity in all aspects with the provisions of the contract.

. The Employer hereby covenants to pay the Contractor in consideration of the execution and

completion of the Works and the remedying the defects wherein Contract Price or such other sum as
may become payable under the provisions of the Contract at the times and in the manner prescribed
by the Contract.

. The following documents shall be deemed to form and be ready and construed as part of this

Agreement viz.
i. Letter of Acceptance
ii. Contractor’s Bid
iii. Condition of Contract: General and Special
iv. Contract Data
v. Bid Data
vi. Drawings
vii. Bill of Quantities and _
viii. Any other documents listed in the Contract Data as forming part of the Contract.

In witnessed whereof the parties there to have caused this Agreement to be executed the day and
year first before written.
The Common Seal of............... was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said ................ In the presence of

Binding Signature of Employer ..............c.ccoovinnnnn.

Binding Signature of Contractor ................ccccueune.
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